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PART 1 GENERAL 
 
1.1  GENERAL INTENTION/DESCRIPTION 
 

The Contractor shall provide all approved materials, labor, equipment, tools, mobilization, 
transportation, supervision and any other incidentals needed to accomplish all elements of 
this Scope of Work (SOW). The Contractor shall replace, carpet, drywall, paint finishes and 
install a new HVAC unit.  

 
1.2  LOCATION 
 

The work is located at Hangar #2 The United States Air Force Band, Joint Base Anacostia – 
Bolling (JBAB), Washington, DC.  The Contracting Officer will indicate the exact location. 

 
1.3  COMMENCEMENT, PROSECUTION AND COMPLETION OF WORK 
 

a. The Contractor shall commence work of the design after Notice to Proceed (NTP) is 
issued. Work will be reviewed, repaired, inspected, and completed within a timely 
manner and not to exceed 120 days from the NTP, keeping all down time of equipment at 
a minimum and within the agreed upon schedule of this contract. 

 
1. Construction Performance Period: 120 days.  

 
b. Working hours shall consist of a nine hour period between 7:00 AM and 4:00 PM, 

Monday through Friday, excluding Government holidays.  Work outside regular working 
hours requires the approval of the Contracting Officer. 

c. The Contractor shall schedule his or her work to cause the least amount of interference 
with station and building operations. 

d. Any direction received by the contractor that would result in a change to the terms or 
conditions of the contract requires the approval of the Contracting Officer prior to 
implementation.  It is the responsibility of the contractor to insure his personnel 
understand this requirement. 

e. All hardware, fasteners, pipes, and accessories abandoned or made not functional by the 
requirements of this contract shall be removed. 

f. All manuals, instructions, and literature accompanying the contractor’s materials shall be 
surrendered to the Contracting Officer at the time of final inspection. 

g. The contractor shall be responsible for removing, moving, replacing, installing and 
handling furnishings and portable property that hinder completion of the work. 

h. Where an item to be removed is designated by the Contracting Officer for salvage the 
contractor shall employ means of removal that will protect the function and appearance 
of the item.  The contractor shall be responsible for the storage and protection of salvaged 
items until their final disposition. 

i. The contractor shall contain construction dust, debris and material storage within the 
work area.  The site shall be cleaned-up daily.  No accumulations of materials or debris 
shall be permitted.  Upon completion of the project the Contractor shall leave the 
premises in a clean, neat, and workmanlike condition. 
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j. Work shall include the repair and finishing of damaged and unfinished surfaces created 
or revealed in the performance of this contract.  All repairs shall be made with like 
materials, in a like manner, and finished to match existing conditions.  Repairs shall be of 
such quality that the repaired areas cannot be visually identified as distinct from 
undisturbed areas. 

k. The contractor shall be responsible for furnishing complete, functioning, aesthetically 
finished assemblies. 

l. All materials shall be installed according to the manufacturer’s printed instructions. 
m. The use of open flame cutting equipment and welding equipment requires the prior 

approval of the Contracting Officer.  A burn permit must be in the contractor’s 
possession prior to beginning cutting or welding operations. The fire department must be 
contacted to obtain a burn permit.  

n. If applicable, the contractor shall not drill, dig, or excavate earth on government property 
without the prior approval of the Contracting Officer.  The contractor is responsible to 
engage a firm to conduct utility marking on the site.  The Government will provide 
existing utility master records for the appropriate area for informational use only.  The 
Government makes no representation or certification in regard to the accuracy or 
completeness of the information.  Upon completion of the marking, the contractor shall 
request approval from the Government and issuance of a digging permit or work 
clearance.  The permit must be in the contractor’s possession prior to digging. Attached at 
the end of this statement of work is a copy of a blank dig permit application.  

o. The contractor shall not interrupt utilities on government property without the prior 
approval of the Contracting Officer.  Upon approval the government will issue a utility 
outage permit or work clearance.  The permit must be in the contractor’s possession prior 
to the interruption of utilities. Attached at the end of this statement of work is a copy of a 
blank utility outage permit application. 

p. Installations and modifications of data, voice, communication, television, and video 
systems, spaces, and cabling shall be accomplished in accordance with the JBAB 
Telecommunication Infrastructure Standard. 

q. Smoking is prohibited within and outside of all buildings, unless in designated smoking 
areas.  This applies to existing buildings, buildings under construction and buildings 
under renovation.  Discarding tobacco materials other than into designated tobacco 
receptacles is considered littering and is subject to fines.  The Contracting Officer can 
identify designated smoking areas. 

 
1.4 N/A 
 
1.5  WARRANTIES 
 

The Contractor shall warrant all repairs, installations and modifications furnished under this 
contract to be free from defects in material, workmanship, and installation for a period of one 
year from the date of acceptance of all systems by the Contracting Officer. All warranty 
conditions shall conform to Federal Acquisition Regulation clause 52.246-21.  The contractor 
shall furnish the Contracting Officer with written warranties for each item of equipment 
repaired, installed or modified and shall provide any extended or special warranties provided 
by the manufacturer.  Any equipment repaired during the warranty period shall be warranted 
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from the date of repair for a period of one (1) year unless an extended warranty applies.  All 
warranties shall be delivered in an individual three ring binder, labeled on the binding with 
the facility number, contract title, and contract number.  Each warranty shall provide the 
contractor’s company name, address, telephone number, date of acceptance, and the 
warrantor’s representative.  The contractor shall tag each item of warranted equipment with a 
durable, oil and water resistant tag attached to the equipment securely with copper wire.  In 
the event a tag cannot be installed a fade resistant, water resistant, heat resistant label 
approved by the Contracting Officer shall be applied.  Following acceptance by the 
Contracting Officer and the signature of the inspector the tags will be sprayed with a clear 
waterproof coating.  The tags shall show the following information: 
a. Type of Equipment 
b. Acceptance Date 
c. Warranty Expiration Date 
d. Contract Number 
e. Inspector’s Signature 
f. The following Statement, “During the warranty period above perform only preventive 

maintenance.  Public Works Department, 410-293-4594.” 
 
1.6  SUBMITTALS 
 

All submittals require the approval of the Contracting Officer.  Unless noted otherwise, 
submit in Portable Document Format (PDF).  All PDF submittal documents shall have the 
contractor's review and submittal stamp with signatures.  Documents with legal 
consequences, contract modifications, contract claims, security implications, and those 
required by other agencies may require an additional submittal as original hard copy with 
original signatures and seals as directed by the Contracting Officer.  The availability of 
existing as-built drawings is limited and will be provided with the drawings if available. 
1.6.1 Drawings 

a. Provide mechanical/electrical drawings showing the installation of the new HVAC 
system.  

1.6.2 Preconstruction Submittals 
a. Site Specific Safety Plan 
b. Activity Hazard Analysis 
c. Site Specific Quality Control Plan 
d. Construction Schedule  
e. Submittal register 
f. Schedule of prices (submitted for invoicing) 
g. Certificates of insurance 
h. Surety bonds 
i. List of contractor's key Construction Management personnel, including 

descriptions of key personnel's roles and responsibilities for this project. 
j. Qualification documentation.  

1.6.3 Product Data Submittals 
a. Paint 
b. Carpet 
c. Ceiling tiles 
d. Cove base 
e. Insulation 
f. Drywall 
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g. HVAC unit and accessories  
h. Electrical (disconnect switch, wiring, conduit, etc) 

1.6.4 Samples 
Not Used. 

1.6.5 Other Submittals 
a. Operation and Maintenance Manuals shall be submitted with two color hard-copy 

and 2 CD-ROMs or DVDs.  Videos of equipment training shall be included with 
the electronic files, if available. 

b. Manufacturer Instructions if applicable. 
c. As-Built and Record drawings submitted before the final payment. 

1. 2 sets of ANSI E (11x17) 
2. 2 copies of CDs/DVDs containing PDF and AutoCAD (DWG) files 
3. Revised load calculations if corrected during the construction period 

d. Warranty Information 
e. Daily QC reports 

1.7  PROPOSALS 
 

The contractor shall visit the job site prior to the submission of a proposal to verify 
measurements, locations, availability, field conditions, and other relevant characteristics.  
Proposals shall include at least:  
a.  The facility number, facility name, and a definition of the limits of the work area such as 

room numbers or floor numbers.  Where limits cannot be defined clearly in writing a 
drawing shall be furnished. 

b.  A definition of whether the proposal is: 
1. “Basic.”  Initial proposal 
2. “Basic Revision #.”  Revision of the initial proposal and the number of the revision.  
3. “Modification #.”  Modification of an already awarded task order and the number of 

the modification. 
4. “Modification # Revision #.”  Revision of a previously submitted modification and 

the numbers of the modification and the revision. 
c.  Demolition quantities expressed separately when they differ from installation quantities. 
d.  A description of incidental work sufficient to show that related needs have been 

considered.  For example, building a wall may include rewiring lights, installing a switch, 
repairing a ceiling, and so on. 

e.  The quantity and cost of direct labor and materials. 
f.  A clear explanation of costs beyond labor and materials. 

 
1.8  FIRE PREVENTION, SAFETY, & SECURITY 
 

a. The contractor shall be responsible for ensuring that all construction openings, 
penetrations, and door and window openings in the work area are secure and weather 
tight. 

b. All existing systems for intrusion alarm, trouble alarm, fire alarm, and fire suppression 
shall remain functional at all times. Work which will disturb any suppression or alarm 
system requires the approval by the Contracting Officer. 

c. All contractor employees shall apply for an access badge and follow associated 
instructions. See Part 1, Section 1.9. 
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d. The Contractor shall comply with the requirements of National Fire Protection 
Association regulation, NFPA 241, "Standard for Safeguarding Construction, Alteration, 
and Demolition Operations" for the handling and storage of combustible supplies, 
materials, and waste.  The Contractor shall insure its employees or sub-contractors know 
how to initiate a fire alarm.   

e. The Contractor shall comply with the provisions of the US Army Corps of Engineers 
Manual, EM 385 1-1, most recent edition, entitled "Safety and Health Requirements," 
and all subparts of Code of Federal Regulations 29 CFR 1910, and Code of Federal 
Regulations 29 CFR 1926, and will take such additional measures as the Contracting 
Officer may determine to be necessary for the safety. 

f. Material Safety Data Sheets (MSDS) shall be obtained by the contractor for all hazardous 
materials to be used in performance of this contract in accordance with Federal 
Acquisition Regulation FAR 52.223-3.  These MSDS and an inventory of hazardous 
materials shall be provided to the Contracting Officer prior to bringing the material on 
site.  MSDS shall be maintained at the job site and available to all employees and 
inspectors.  The contractor must have an active Hazardous Communication Program 
place for all employees as required by Code of Federal Regulations 29 CFR 1910.1200. 

g. For entry into confined spaces such as manholes and vessels the contractor is required to 
present a confined space entry program in accordance with Occupational Safety and 
Health Administration OSHA Title 29 of the Code of Federal Regulations 1910.146.  The 
program must be approved by the Contracting Officer.  The contractor shall perform gas 
free testing prior to entry by any personnel.  All personnel shall use tripod and harness 
devices when entering manholes. 

h. The Contractor shall establish and adhere to a Lockout and Tag-out program that 
effectively disables machinery, utilities, and equipment to prevent unexpected 
energization, start-up, and release of stored energy.  The Lockout and Tag-out program 
shall comply with the Code of Federal Regulations 29 CFR 1910.147, Control of 
Hazardous Energy, and the National Safety Council. 

i. The contractor is responsible for the installation and maintenance of vehicle and 
pedestrian barriers at the perimeter of the work areas as needed for safety and security. 

1.9 RAPID GATE Transition to DBIDS 
 

a. To improve force protection and streamline access control procedures at Navy 
installations, the Navy is transitioning from using the Navy Commercial Access Control 
System (NCACS, often known as RapidGate) to the Defense Biometric Identification 
System (DBIDS) for contractors and vendors requiring access to an installation. There 
will be no cost to contractors or their personnel to make the transition. The transition will 
take place during the summer of 2017 and NCACS cards will not be accepted as a form 
of valid ID after 14 August 2017.  

b. Anyone using a temporary pass will need to obtain their permanent DBIDS card no later 
than 12 October 2017. 

c. NSAW is no longer accepting applications for new RapidGate/NCACS cards. Renewals 
of existing cards will continue until further notice. 
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d. If you are currently a RapidGate cardholder, you will need to bring your RapidGate card, 
another Photo ID to verify your current address, and a current, completed SECNAV 
5512/1 form (Vetting Form is attached for your use) to obtain your new credential. 

e. Although it will be NSAW's goal to transition as many personnel as possible directly 
from NCACS to DBIDS cards, availability of materials and vetting processes may cause 
delays. As such, paper passes will be issued as a "bridge" from NCACS card to DBIDS 
cards. Anyone issued a paper pass will be able to use it as a valid ID token until 12 
October 2017. 

1.10 WASTE MANAGEMENT 
 

a. Debris and excess material shall become the property of the contractor unless otherwise 
specified by the Contracting Officer.  The contractor is responsible for the proper storage, 
transportation, and disposal of debris and excess material. 

b. Solid waste is defined as any rubbish, debris, garbage, or other discarded solid material, 
except hazardous waste as defined by Code of Federal Regulations 40 CFR 261, removed 
from government property.  Copper debris shall be delivered to JBAB Recycling Center.  
Remove all other solid waste from government property to a regulated landfill or to a 
company engaged in the recycling of the specific material.  Contractors are encouraged to 
recycle solid waste.   

c. Hazardous Waste 
1. All hazardous waste generated by or as a result of contract activities shall be 

managed, stored, transported and disposed of in accordance with all applicable 
Federal, District of Columbia (DOEE)-20 DCMR parts 4260 - 4279, Navy OPNAV 
Instruction 5090.1D regulations, and JBAB Hazardous Waste Management Plan. 

2. Hazardous waste storage on the installation shall be limited to point of generation 
location.  Each hazardous waste stream generated shall be limited to no more than 55 
gallons of hazardous waste or 1 quart of acute hazardous waste on site at any one 
time.  Establishment of hazardous waste storage location shall be pre-coordinated via 
the PWD Environmental Office (Hazardous Waste Program Manager) via the COR. 

3. All hazardous waste streams shall be properly classified and profiled by the 
contractor to ensure regulatory compliance for disposal purposes.  

4. Management of all hazardous waste generated as the result of contractor activities 
shall be the sole responsibility of the contractor.   

5. The contractor must ensure that any hazardous waste generated through the 
contractor’s activities is properly removed from the installation and disposed of in 
accordance with applicable laws.  No hazardous waste shall be left at the installation 
upon completion of contractual agreement.   

6. All hazardous waste shall be properly manifested and transported IAW DOT 
Hazardous Materials Regulations 40 CFR (Parts 105-178).   

7. Contractor shall co-sign with PWD Environmental Office (Hazardous Waste 
Program Manager) the Uniform Hazardous Waste Manifest prior to exiting the 
installation.  Contractor shall coordinate the event via the COR. 

1.11 PRESERVATION OF RESOURCES 
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a. General 

1. Compliance with requirements identified in the environmental checklist and/or 
Categorical Exclusion letter is mandatory. The contractor shall review these 
documents prior to work execution and submit any questions or concerns to the PWD 
Environmental Office via the Contracting Officer’s Representative (COR). 

2. The contractor shall, during the life of the contract, provide and maintain 
environmental protection as required.  This includes controlling pollution that 
develops during normal construction practices or project execution.  The contractor 
shall also provide for environmental protective measures required to correct 
conditions that develop during the life of the contract.  The contractor shall comply 
with federal, state and local regulations pertaining to the environment, including but 
not limited to water, air, and ground pollution. The contractor shall determine 
methods for the protection of features to be preserved within the authorized work 
area.  The contractor shall prepare a listing of methods to protect such resources as: 
tree, shrubs, landscape features, air and water quality, fish and wildlife and 
historical/cultural resources. 

3. The contractor shall be responsible for obtaining all required environmental permits 
prior to the commencement of the activity.  The contractor shall complete all 
necessary studies or documentation necessary to obtain said permits.  The contractor 
shall provide to the Project manager and the PWD Environmental office copies of all 
environmental permit applications and supporting documents before submission to 
any regulatory agency.  Upon issuance, the contractor shall also provide the COR and 
the PWD Environmental office with copies of the approved permit(s). 

4. All on-site contractor personnel shall complete annual environmental management 
system (EMS) awareness training to meet objectives, targets or components of 
related environmental management programs. Awareness training is available online 
via Environmental Compliance Assessment, Training and Tracking System 
(ECATTS) or can be coordinated in person on an as needed basis. The website for 
this training is https://environmentaltraining.ecatts.com/. For detailed instructions or 
any additional questions contact the PWD Environmental Office (EMS Program 
Manager) via the COR. 
 

1.12 ELECTRONIC DOCUMENT MANAGEMENT 
 

a. The contractor shall submit all documents associated with this contract in PDF format.  
This includes, but is not limited to, daily production reports, QC reports, preparatory and 
initial checklists, RFIs, submittals and various logs.  Additionally, select submittals, 
schedules and other documents shall be presented in native format (i.e. AutoCAD, Excel, 
Word, etc.) upon request by the Government or in accordance with other sections of the 
contract.  It is preferred that documents be created through electronic conversion rather 
than optically scanned. 

b. Electronic files shall be submitted via email, or other mutually agreed upon method to the 
Government representative(s) as directed by the Contracting Officer and contract.  The 
contractor is solely responsible for the timely submission of electronic files to the 
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Government. A submittal is considered received by the Government when a usable 
electronic file has been provided to and accepted by the Government. 

c. All electronic files shall follow the naming convention described in the PWD Joint Base 
Anacostia - Bolling eFiles Instruction, which will be provided after award. 

d. Review comments, or a lack of review comments, made by the Government on 
Contractor submitted documentation shall not relieve the Contractor from compliance 
with requirements of the contract documents. The Contractor is responsible for 
managing, tracking, and documenting the work to comply with the requirements of the 
contract documents. Government acceptance via automated system notifications or audit 
logs extends only to the face value of the submitted documentation and does not 
constitute validation of the Contractor's submitted information. 

e. The Contractor shall prepare submittals using software that meet the requirements of 
viewing and review by use of latest version of the Adobe Acrobat Reader program 
(currently Version 11). The Contractor will upgrade systems as needed to provide files as 
required. Upgrading of the Contractor's computer systems will not be justification for 
cost or time modifications. 

f. The Contractor is responsible for maintaining the project submittal register and RFI log.  
Contractors are allowed to utilize existing in-house RFI and/or submittal tracking systems 
or adopt the Excel based format used by PWD JBAB. A PDF print out of the current 
submittal register and RFI log shall be provided to the government at least once per week 
and discussed on a regular basis.  The Government and the Contractor QC manager shall 
exchange native versions of the submittal register file and RFI log as needed throughout 
the life of the project. 

 
1.13 QUALITY CONTROL 
 

a. The Contractor is responsible for ensuring the quality of construction is compliant with 
specifications and all applicable codes.  The Contractor shall use the US Army Corp of 
Engineers Three Phase System for quality control.  The process, implementing the 
preparatory, initial and follow-up steps of Quality Control oversight shall be implemented 
as taught by the US Army Corp of Engineers Construction Quality Management for 
Contractors course. 

b. The project specific Quality Control Plan shall include the following and adhere to the 
following format: 
1. QC ORGANIZATION: A chart showing the QC organizational structure. 
2. NAMES AND QUALIFICATIONS: Names and qualifications, in resume format, for 

each person in the QC organization.  Include the CQM for Contractors course 
certifications for the QC Manager and Alternate QC Manager. 

3. DUTIES, RESPONSIBILITY AND AUTHORITY OF QC PERSONNEL: Duties, 
responsibilities, and authorities of each person in the QC organization. 

4. OUTSIDE ORGANIZATIONS: A listing of outside organizations, such as 
architectural and consulting engineering firms that will be employed by the 
Contractor and a description of the services these firms will provide. 

5. APPOINTMENT LETTERS: Letters signed by an officer of the firm appointing the 
QC Manager and Alternate QC Manager and stating that they are responsible for 
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implementing and managing the QC program as described in this Contract.  Include 
in this letter the responsibility of the QC Manager and Alternate QC Manager to 
Implement and manage the three phases of control, and their authority to stop work 
which is not in compliance with the Contract. 

6. SUBMITTAL PROCEDURES AND INITIAL SUBMITTAL REGISTER: 
Procedures for reviewing, approving, and managing submittals. Provide the name(s) 
of the person(s) in the QC organization authorized to review and certify submittals 
prior to approval. 

7. TESTING LABORATORY INFORMATION: Testing laboratory information 
required by the paragraphs entitled "Accreditation Requirements", as applicable. 

8. TESTING PLAN AND LOG: A Testing Plan and Log that includes the tests 
required, referenced by the specification paragraph number requiring the test, the 
frequency, and the person responsible for each test.  Use Government forms to log 
and track tests. 

9. PROCEDURES TO COMPLETE REWORK ITEMS: Procedures to identify, record, 
track, and complete rework items.  Use Government provided formats to record and 
track rework items. 

10. DOCUMENTATION PROCEDURES: Use Government form. 
11. LIST OF DEFINABLE FEATURES: A Definable Feature of Work (DFOW) is a 

task that is separate and distinct from other tasks and has control requirements and 
work crews unique to that task.  A DFOW is identified by different trades or 
disciplines and is an item or activity on the construction schedule.  The list of 
DFOWs shall include, but not be limited to, all critical path activities on the project 
schedule. 

12. PROCEDURES FOR PERFORMING THE THREE PHASES OF CONTROL: 
Identify procedures you will use to ensure the three phases of control are used to 
manage the quality on this project.  For each DFOW, a Preparatory and Initial phase 
checklist will be filled out during the Preparatory and Initial phase meetings.  The 
checklist(s) will then be prepared in PDF format and submitted via email as directed 
by the Government.  The Preparatory and Initial Phases and meetings shall be 
conducted with a view towards obtaining quality construction by planning ahead and 
identifying potential problems for each DFOW. 

13. PROCEDURES FOR COMPLETION INSPECTION: Procedures for identifying and 
documenting the completion inspection process. Include in these procedures the 
responsible party for punch out inspection, pre-final inspection, and final acceptance 
inspection. 
(a) If any individual or combination of punch list item(s) directly or indirectly affects 

the Fire Alarm/Detection system, Fire Suppression/Protection system, other Life 
Safety systems, HVAC System or correction of that punch list item will cause 
significant impact to the use, access or safety of the facility users the punch list 
item(s) shall be corrected before proceeding to the next inspection stage, or prior 
to the Government establishing Beneficial Occupancy of the project. 

14. TRAINING PROCEDURES AND TRAINING LOG: Procedures for coordinating 
and documenting the training of personnel required by the Contract.  Include a 
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sample record of training for reporting what systems were included in the training, 
who provided the training, when and where the training was performed and who 
attended the training. 

15. ORGANIZATION AND PERSONNEL CERTIFICATIONS LOG: Procedures for 
coordinating, tracking and documenting all certifications on subcontractors, testing 
laboratories, suppliers, personnel, etc. QC Manager will ensure that certifications are 
current, appropriate for the work being performed, and will not lapse during any 
period of the contract that the work is being performed. 

c. The Quality Control Manager (and Alternate QC Manager) shall have successfully 
completed the US Army Corp of Engineers Construction Quality Management for 
Contractors course within the last five years.  They shall have at least five years 
experienced in management and quality control activities in similar construction projects.  
The QC Manager or Alternate must be present on the project site at all times during work 
execution.  The QC Manager or Alternate shall not act as project Superintendent.  The 
QC Manager or Alternate may act as a safety officer. 

d. The QC Manager (or Alternate) shall ensure completion and entry of all applicable 
project QC and production documentation in format directed by 10:00 AM the next 
working day after the date of the report. 

e. The QC Manager (or Alternate) shall ensure that all submittals and applicable Activity 
Hazard Analysis (AHA) are submitted, and accepted/approved by the Government prior 
to scheduling a preparatory meeting to commence a new DFOW.  All submittals and 
applicable AHAs shall be present at the preparatory meeting, reviewed and completeness 
confirmed as an integral part of the Preparatory meeting activities. 

 
PART 2  PRODUCTS 
 
Products shall be as described in individual specification sections if needed and as otherwise 
required for complete execution of work.  Install all products according to the manufacturer’s 
recommendations to achieve acceptable installation. All finishes shall match existing, as 
approved by the Contracting Officer. 
 
PART 3  STATEMENT OF WORK  
 
1.1 BACKGROUND AND ISSUES 

A pin hole leak/corrosion lead to a substantial amount of property damage inside Hangar 2. The 
fire suppression line is currently located above the suspended ceiling tiles in an office area (room 
103 – see attached drawings). The wet pipe fire suppression system was repaired by the Public 
Works Department. However, the office area needs to be repaired due to the water damaged.  

 
1.2 PROJECT DESCRIPTION 
 
Contractor shall replace carpet with new carpet, drywall, patch and paint all walls within the 
designated area. In addition, install a new HVAC unit. The Contractor shall perform all work in 
accordance with the following specifications:   
 
1. Pre-construction 
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1.1. Contractor is responsible for relocating system furniture to support carpet installation 
and drywall. 

1.1.1. The customer will remove the computers, electronics, and personnel effects before 
mobilization. 

1.2. Separate the construction area from the rest of the building using plastic barriers. 
2. Demolition 

2.1. Remove and dispose of all designated carpet and cove base including floor mastic. 
2.2. Remove and dispose of all designated PVC tiles. 
2.3. Remove and dispose of drywall. 
2.4. Remove and dispose of fiberglass insulation in the wall and ceiling. 
2.5. Remove and dispose of acoustic ceiling panels. 

3. Construction 
3.1. If needed provide a skim coat of concrete topping in order to allow for a suitable 

substrate for the new flooring. 
3.2. Wall 

3.2.1. Replace damage drywall (full wall height) in pipe burst area 
3.2.2. Replace fiberglass insulation (full wall height) in pipe burst area 

3.3. Flooring 
3.3.1. Provide and install new commercial grade carpet tile throughout designated area. 
3.3.2. Provide and install new PVC tiles in designated area 
3.3.3. Provide and install new 4” rubber cove base throughout the project area wherever 

new carpet is installed. 
3.3.4. Provide and install new 4” wood cove in designated area 

3.4. Ceiling 
3.4.1. Replace damage and install new ceiling panels 
3.4.2. Replace damage and install new fiberglass insulation. 

3.5. Finishes 
3.5.1. Paint and patch designated walls to match existing 

3.6. Electrical  
3.6.1. Replace damage or missing outlet receptacles 
3.6.2. Provide electricity to new HVAC unit; install new breaker, disconnect switch, 

wiring, conduit and other necessary accessories. 
3.7. Construct new concrete pad for HVAC unit 
3.8. Provide and install new HVAC system. 

3.8.1. Install new duct work to new HVAC unit  
 

4. Post Construction 
4.1. Once the carpet and floor finishes are replaced re-install and level systems furniture and 

equipment in their previous locations. 
4.2. The contractor is responsible for leveling any equipment that requires such after 

transport.  
 

Existing Conditions 
The project will take place in a non-secure facility. Workers will not require an escort while 
inside the facility.  There are items within the space that are secure and cannot be moved.  These 
items are to be protected during the construction.   
 
Work site shall be left in an acceptably clean manner. The contractor shall restore the 
construction staging, lay-down, and site of construction to its original condition to include 
seeding or sodding of disturbed areas.  
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The Contractor shall ensure employees are supplied with and properly utilize safety equipment 
(i.e. gloves, safety boots, hard-hats / all PPE). The Contractor shall follow safe work procedures 
and ensure personnel in the vicinity of the job site are properly protected from harm. The 
Contractor shall establish a safe work zone and establish a safety program to prevent worker 
injuries. Proper signage shall be utilized to warn personal of construction hazards. Contractor will 
follow the US Army Corps of Engineers manual EM 385-1-1.  
 
This project is an American citizen only project.  No foreign nationals will be allowed in the 
building. 
 
Government Furnished Property and Services  
 
The Public Works Department will provide coordination for contractor’s vehicles, personnel and 
equipment to enter Base. The contractor shall be required to sign a receipt for all Government 
Furnished Property (GFP) and will be held responsible for the care of all GFP until the end of the 
contract performance period or final inspection of site. The contractor shall be held responsible 
for and take on all cost associated to (GFP) if the property is damaged due to their negligence. 
(N/A) 
  
Identification  
 
The contractor shall provide to the Contracting Officer a complete list of Contractor and 
Subcontractor personnel who will be working on site no later than (1) week prior to the starting 
date of any contract. This list shall include the name, address; date and place of birth, and social 
security number of these individuals and shall be on the Contractor’s letterhead. The Contracting 
Officer will provide this list to the Security Officer who will issue identification badges to all 
designated Contractor and Subcontractor personnel. All Contractor and Subcontractor personnel 
shall be required to possess and wear Security Identification badges at all times when in the 
facility. In addition, Contractor and subcontractor personnel shall display valid picture 
identification, such as current state driver’s license in order to gain entry onto the Installation.  
 
Working Hours  
 
All work shall take place during the hours between 0700 and 1600 hours, Monday through Friday 
except holidays.  
 
Disposal of rubbish, construction debris, and garbage 
  
All demolished materials and debris shall be removed from the Government property and 
disposed to an approved landfill.  
 

END OF SECTION 
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